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PROJECT AGREEMENT 

Between 

THE CITY OF SUNRISE 

and 

BCC Engineering, LLC 

for 

Project Agreement No. PA-26-001-BE 
 

City of Sunrise and City of Plantation 
Interconnect and Watermain Extension 

Pursuant to the provisions contained in the Continuing Services Agreement between the 
City of Sunrise (“City”) BCC Engineering, LLC (“Consultant”) for Professional Services – Water, 
Wastewater, Wastewater Reuse and Natural Gas Utilities Projects (hereinafter referred to as 
“Continuing Services Agreement”) dated May 7, 2021, this Project Agreement (hereinafter 
referred to as “Agreement”) authorizes the Consultant to provide the services as set forth below: 

SECTION 1 INCORPORATION OF CONTINUING SERVICES AGREEMENT 

1.1      All terms and conditions of the Continuing Services Agreement between the City and   the 
Consultant dated May 7, 2021, not specifically modified by this Agreement shall remain 
in full force and effect and are incorporated into and made a part of this Agreement by 
this reference as though set forth in full. 

SECTION 2 CONSULTANT’S BASIC DUTIES TO CITY 

2.1 By executing this Agreement, the Consultant represents to the City that the Consultant 
is professionally qualified to act as the Consultant for the Project (hereinafter referred to 
as “the Project”) and is licensed to practice engineering by all public entities having 
jurisdiction over the Consultant and the Project. The Consultant further represents to the 
City that the Consultant will maintain all necessary licenses, or other authorizations 
necessary to act as Consultant for the Project until Consultant’s duties hereunder have 
been completed. The Consultant shall be responsible for providing all necessary 
subconsultants required for the successful completion of the work as outlined in EXHIBIT 
“1,” Scope of Services. The Consultant assumes full responsibility to the City for the 
improper acts, negligence, and omissions of its subconsultants and of all others 
employed or retained by the Consultant in connection with the Project. 

2.2 Execution of this Agreement by the Consultant constitutes a representation that the 
Consultant has become familiar with the Project site and the local conditions under which 
the Project is to be implemented. 

2.3 FIFTY PERCENT DESIGN DOCUMENTS 
 

2.3.1 The Consultant shall review and examine the information, including any desired 
schedule and budgetary requirements, furnished by the City to understand the 
requirements of the Project and shall review its understanding of such requirements with 
the City. 

 
2.3.2 The Consultant shall furnish to the City a preliminary written evaluation of such 

information in light of any Project budget requirements. 
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NINETY PERCENT DESIGN DOCUMENTS (NOT USED) NINETY PERCENT DESIGN DOCUMENTS (NOT USED) 

2.3.3 The Consultant shall review and discuss with the City any alternative approaches to 
design and construction of the Project. 

2.3.4 Based on the proposed scope of work, schedule, or Project budget authorized by the 
City, the Consultant shall prepare and submit to the City for its review, 50% design 
documents consisting of schematic drawings and other documents to fix and describe 
the size and character of the Project as to civil design, materials and such other elements 
as may be appropriate. 

2.3.5 The Consultant shall prepare an estimate of probable construction costs. 

2.4 SIXTY PERCENT DESIGN DOCUMENTS (NOT USED) 

2.5 

2.6 ONE HUNDRED PERCENT DESIGN DOCUMENTS 

2.6.1 Upon the City’s authorization, the Consultant shall prepare 100% design documents 
consisting of drawings and specifications setting forth in detail the requirements for 
construction of the Project. Such Construction Documents shall be project specific and 
shall be accurate, coordinated and adequate for construction, and shall be in conformity 
and comply with all applicable law, codes, standards, and regulations. Products 
specified for use shall be readily available unless specifically authorized by the City. 

2.6.2 The Consultant shall continue to assist the City in preparing and filing all documents 
necessary to obtain the approval of all authorities having jurisdiction over the Project. 

2.6.3 The Consultant shall review its most recent estimate of probable construction costs, 
shall make any appropriate revisions thereto and furnish same to the City. 

2.6.4 The Consultant shall assist the City in preparing and filing all documents necessary to 
obtain the approval of all authorities having jurisdiction over the Project. This can begin 
when the design documents are approximately 50% complete. 

2.6.5 The Consultant shall be responsible for the preparation of bid packages to be made 
available for distribution to all prospective bidders via the City’s electronic procurement 
system. Such packages shall include electronic copies of all relevant plans, 
specifications, and other documents upon which the bidding is to be based. All electronic 
documents shall be provided in an Americans with Disabilities Act (ADA) compliant format 
(except for plans, only the descriptive list will be provided in this format). The City reserves 
the right to elect paper copies if deemed necessary and, if elected, the Consultant shall 
make copies of complete bid packages available at its office nearest to the Project site 
during normal business hours for all prospective bidders. The Consultant shall be 
reimbursed by the City for the actual cost of reproduction of the documents contained 
within the bid package as a reimbursable item pursuant to the terms of Section 
6.2 of this Agreement. 

2.6.6 In the event that there are amendments to the bid packages, amendments to any of the 
documents contained with the bid packages, or any clarifications issued during the 
bidding process, the Consultant shall prepare for the City’s approval written addenda as 
appropriate to interpret, clarify or expand the bidding documents. The Consultant shall 
make such documents available to all prospective bidders in a manner acceptable to the 
City, and shall be reimbursed for the actual costs of reproduction at the same rate 
specified in Section 2.5.4. There shall be no additional charges for amendments or 
clarifications other than as provided in Section 2.5.4. 
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2.6.7 The Consultant shall coordinate with the City during the bidding process and be available 
to address bidders’ questions and comments at any time during the bidding process. 
The Consultant shall attend the pre-bid meeting, which will be held at a location as 
specified by the City. 

2.6.8 The Consultant shall be available as necessary to assist the City in the evaluation of all 
bids received for determination of compliance with the bidding requirements. The 
Consultant shall not be responsible for performing any investigations or reference 
checks regarding bidders, nor shall it be responsible for determining whether a bid is 
responsive or a bidder is responsible; however, the Consultant shall assist the City as 
necessary in making such determination. 

2.6.9 The Consultant will investigate, study, and analyze any proposed substitutions of 
materials or equipment and shall advise the City with respect to same. 

2.7 ADMINISTRATION OF CONSTRUCTION (NOT USED) 

2.8 ADDITIONAL SERVICES 

The following services of the Consultant are not included in Sections 2.3 through 2.6, 
nor in EXHIBIT “1,” Scope of Services. Nevertheless, the Consultant shall provide such 
services as related to the Project if authorized in writing by the City prior to the 
performance or furnishing of same, and, unless otherwise specified in this Agreement, 
said services shall be paid for by the City as provided hereinafter. 

2.8.1 Providing services to perform an extraordinary examination or investigation of existing 
conditions or to make measured drawings, or to verify the accuracy or other information 
provided by the City. 

2.8.2 Making revisions in drawings, specifications or other documents when such revisions 
are inconsistent with written direction by the City previously given, are required by the 
enactment or revision of codes, laws or regulations subsequent to the preparation of 
such documents and not reasonably anticipated, or are due to other causes not within 
the control or responsibility of the Consultant, either in whole or in part. 

2.8.3 Preparing drawings, specifications and supporting data in connection with Change 
Orders, provided that such Change Orders are issued by the City due to causes not 
within the control or responsibility of the Consultant, either in whole or in part. 

2.8.4 Providing services concerning repair or replacement of work damaged by fire or other 
cause during construction provided that such services are required by causes not the 
responsibility of the Consultant, either in whole or in part. 

2.8.5 Providing services made necessary solely by the default of the Contractor or defects or 
deficiencies in the work of the Contractor. 

2.9 SERVICE SCHEDULE 

2.9.1 The Consultant shall perform its services in accordance with agreed upon schedule. The 
Consultant shall submit for the City’s approval a schedule for the performance for the 
Consultant’s services that shall include allowance for time required for the City’s review 
of submissions and for approvals of authorities have jurisdiction over the Project. The 
City shall review and approve or reject any schedules submitted by the Consultant within 
five (5) working days of said submittal. If, in the event that construction of the Project is 
suspended for more than thirty (30) days, the Consultant shall also suspend 
Construction Administration Services upon request of City. Any time spent on the 
Project at the request of the City or on the City’s behalf during this suspension shall be 
additional services and shall be paid based on the Standard Hourly Rates attached to 
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the Continuing Services Agreement as EXHIBIT “B” Hourly Rates. The reasonable term 
of construction upon which the fees for Construction Administration Services in this 
Agreement are based, shall be extended to include the period of construction 
suspension. This schedule, when approved by the City, shall not, except for cause, be 
exceeded by the Consultant. In the event the City rejects any schedules submitted by 
the Consultant, the Consultant shall submit a revised schedule within forty-eight (48) 
hours of said rejection. Submission of a schedule acceptable to the City and to which 
the City makes no objection shall be a condition precedent for any payment to the 
Consultant. 

2.9.2 Upon receipt of the Notice to Proceed and the fully executed Purchase Order, the 
Consultant shall commence services to the City on the Notice to Proceed Date, and shall 
continuously perform services to the City, without interruption, in accordance with the 
time frames set forth in the “Project Schedule,” a copy of which is attached and 
incorporated into this Agreement as EXHIBIT “2.” The number of calendar days from 
the Commencement Date, through the date set forth in the Project Schedule for 
completion of the Project or the date of actual completion of the Project, which ever shall 
last occur, shall constitute the Contract Time. 

2.9.3 Liquidated Damages: The parties recognize and agree that certain events may cause the 
City to suffer losses that are by their nature uncertain, difficult to prove, and not 
ascertainable at the time this Agreement is entered into. The parties agree that certain 
breaches will cause Consultant to pay City liquidated damages resulting from the breach. 
In no event shall these liquidated damages be construed or deemed to constitute 
penalties. Unless otherwise excused by the City in writing, in the event that the Consultant 
fails to meet the Contract Time for completion of a particular milestone of service(s) as 
determined by the Project Schedule, the Consultant shall pay to the City the sum of dollars 
identified below per day for each and every calendar day of unexcused delay beyond the 
milestone completion date(s) identified below, until completion of the milestone: 

 
Milestone 1: Project Task 2.0 – 50% Design Documents ........................................$100 

 
 

2.9.4 No Damages for Delay: The Consultant shall not be entitled to any claim for damages 
including, but not limited to, loss of profits, loss of use, home office overhead expenses, 
equipment rental and similar costs on account of delays in the progress of the Project 
from any cause or national disaster or emergency, unusual delay in deliveries, unusual 
delay in procuring permits, differing site conditions, unavoidable casualties or other 
cause beyond the Consultant’s control, or by delay authorized by the City, or by other 
causes which the Consultant determines may justify delay. The Consultant’s sole 
recovery and remedy for any such delay shall be a reasonable extension of time and a 
revision to the Project Schedule as determined by the City, and not unreasonably 
withheld. However, additional costs to the Consultant or delays in the Consultant’s 
performance caused by improperly timed activities shall not be the basis for granting a 
time extension. If the Consultant wishes to make a claim for an increase in time of 
performance, written notice of such claim shall be made to the City within three (3) 
working days after the occurrence of the event, or the first appearance of the condition 
giving rise to such claim. The City’s representative shall determine whether the 
Consultant is entitled to a time extension for the delay. The failure of the Consultant to 
give such notice shall constitute a waiver of any claim under this section. 

2.9.5 Notwithstanding the provisions of Subparagraph 2.8.4, in the event that the Contractor 
fails to substantially complete the Project on or before the Substantial Completion date 
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specified in the Construction Contract or the Contractor is granted an extension of the 
time to complete performance under the Construction Contract and the Consultant’s 
Contract Administration Services are materially extended by the City as a direct result 
thereof and through no fault of the Consultant, the Consultant shall be entitled to 
additional compensation at the rates shown in the Continuing Services Agreement 
EXHIBIT “B.” The amount of compensation due by the Consultant under this 
Subparagraph shall be pursuant to approved written Amendment to this Agreement. 

2.10 PERSONNEL 

2.10.1 The Consultant shall assign only qualified personnel to perform any service concerning the 
Project. At the time of execution of this Agreement, the parties anticipate that the 
following named individuals will perform those supervisory or primary functions 
indicated: 

 

NAME FUNCTION 

Victor Herrera, PE Company Officer 

Carlos Morales Senior Principal Professional 

Roberto Lamazares, PE Principal Professional 

Jean Rodriguez, PE Professional 

Dory Torres Associate Professional 

Christian Aquino, PE Senior Principal Professional 

Steve Goldstein, PE Senior Professional 

Natalia Kattoura, PE Professional 

Daysi Escalona Designer 

Oscar Oliva, PE Principal Professional 

Andrew List, PE Supervising Professional 

Joaquin Barnes, PE Senior Professional 
William Stahovec, PE Professional 

Sophia Planos, PE Associate Professional 

Julian Pardo, PE Senior Designer 

So long as the individuals named above remain actively employed or retained by the 
Consultant, they shall perform the functions indicated next to their names. Furthermore, 
the City reserves the right to reject any proposed substitution for any of the above-named 
individuals, and the City shall have the further right to require that any individual assigned 
to the Project by the Consultant be removed from the Project and reassigned for good 
cause. 

SECTION 3 CITY’S BASIC DUTIES TO CONSULTANT 

3.1 The City shall provide the Consultant with adequate information regarding the City’s 
requirements for the Project including any desired or required design or construction 
schedule, or both, and any budgetary requirements including fixed limit  of  construction 
cost, prior to the start of the Construction Documents Phase of design, upon which the 
Consultant shall be entitled to rely. 

3.2 The City shall review any documents submitted by the Consultant requiring the City’s 
decision, and shall render any required decision pertaining thereto in a timely fashion. 

3.3 The City shall furnish structural, mechanical, chemical and other laboratory tests, 
inspections and reports as required by law or the Construction Contract. 

3.4 If the City becomes aware of any fault or defect in the Project, nonconformance with the 
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Construction Contract, or of any errors, omissions or inconsistencies in the drawings or 
specifications, prompt notice thereof shall be given by the City to the Consultant. 

3.5 The City shall perform those duties set forth in Sections 3.1 through 3.4 as expeditiously 
as may reasonably be necessary for the orderly progress of the Consultant’s services 
and of the work. 

3.6 The City’s review of any documents prepared by the Consultant or its subconsultants 
shall be solely for the purpose of determining whether such documents are generally 
consistent with the City’s construction program and intent. No review of such documents 
shall relieve the Consultant of its responsibility for the accuracy, adequacy, fitness, 
suitability and coordination of its work product. 

SECTION 4 CONSTRUCTION COSTS 

4.1    If the  cost  of  construction  exceeds the cost  agreed upon  by the  City by  more than  5% 
of the lowest bona fide bid or negotiated proposal, the City may (1) give written approval 
of an increase in such fixed limit, (2) authorize rebidding or renegotiating of the Project, 
(3) terminate the Project and this Agreement in accordance herewith, or 

(4) cooperate in revising the Project scope or quality, or both, as required to reduce the 
construction cost. In the case of (4), the Consultant, without additional charge to the City, 
shall consult with the City and shall revise and modify the drawings and specifications 
as necessary to achieve compliance with the cost agreed upon by the City. Absent 
negligence on the part of the Consultant in making its estimates of probable construction 
cost, providing such modifications and revisions shall be the limit of the Consultant’s 
responsibility arising from f79the establishment of such construction costs, and having 
done so, the Consultant shall be entitled to compensation for all other services 
performed, in accordance with this Agreement. 

SECTION 5 BASIS OF COMPENSATION 

5.1 The City shall compensate the Consultant for a lump sum fee of $99,718.76 exclusive 
of reimbursable expenses ($99,968.76 inclusive of Reimbursable expenses, if 
authorized) based on services rendered pursuant to Sections 2.3 through 2.6 and 
EXHIBIT “1,” Scope of Services, of this Agreement by allocating the estimated 
percentage of work for each of the tasks set forth in Section 5.2. Billings for each task 
shall not exceed the amount allocated to each task. 

5.2 Payment to the Consultant of the sum set forth in Section 5.1 shall be allocated based 
on the estimated percentage of work completed for each of the following tasks: 

 

TASK DESCRIPTION 
PERCENT OF 

TOTAL FEE 
FEE 

1.0 Meetings & Coordination 7.50 $7,429.80 

2.0 50% Construction Documents 35.60 $35,522.76 

2.1 Permitting         17.90 $17,848.24 

2.2 100% Construction Documents 35.00 $34,917.96 

3.0 Geotechnical Investigation Services 4.00 $4,000.00 
 TOTAL 100.00 $99,718.76 

5.3 Additional services of the Consultant as described in Section 2.8, if any, shall be 
compensated as follows:  

See EXHIBIT “B” Hourly Rates of the Continuing Services Agreement. 

5.4 Reimbursable Expenses as defined in Section 6 shall be reimbursed to the Consultant 
by the City as provided in Section 6. 
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5.5 If the scope of the Consultant’s services are changed materially through no fault of the 
Consultant, compensation due to the Consultant shall be equitably adjusted, either 
upward or downward. 

 

SECTION 6 BILLING AND PAYMENTS TO CONSULTANT 

6.1 Billing by the Consultant shall be in accordance with EXHIBIT “E” of the Continuing 
Services Agreement. Payments to the Consultant shall also be in accordance with 
EXHIBIT “E” of the Continuing Services Agreement and EXHIBIT “2” of this Agreement. 

6.2 REIMBURSABLE EXPENSES 

6.2.1 Reimbursable Expenses shall mean expenses incurred by the Consultant and Sub- 
Consultants in the interest of the Project, as follows: 

Not to exceed $250 without prior written authorization by the City. 

6.2.1.1 Reasonable expenses of: long-distance communications; mileage reimbursement in 
accordance with Section 2-2 of the Code of Ordinance of the City of Sunrise, Florida; 
fees paid for securing approval of authorities having jurisdiction over the Project; actual 
cost of reproduction, postage and handling of drawings, specifications and other 
documents; renderings, models and mock-ups requested by the City; additional 
insurance coverage or limits, including professional liability insurance, requested by the 
City in excess of that required in the Request For Qualifications. The Consultant shall 
only be reimbursed for the direct cost of the item without additional mark-up. Costs for 
meals, snacks, and beverages are not considered a reimbursable expense. 

SECTION 7 TERM 

7.1  This Agreement  shall commence on the date this instrument  is fully executed by all  parties 
and shall continue in full force and effect for 365 Days, unless otherwise terminated 
pursuant to Section 8.1 or 8.2, or other applicable sections of this Agreement. The City’s 
City Manager, in his sole discretion, may extend the term of this Project Agreement 
through written notification to the Consultant. Such extension shall not exceed one-
hundred eighty (180) days. No further extensions of this Agreement shall be effective 
unless authorized by City code or City Commission action. 

SECTION 8 TERMINATION 

8.1 TERMINATION  FOR CAUSE 

8.1.1 This Agreement may be terminated by either party upon seven (7)  days'  written notice 
to the other should such other party fail substantially to perform in accordance with its 
material terms through no fault of the party initiating the termination. In the event of a 
termination for cause, the Consultant shall be entitled to receive compensation for any 
work completed pursuant to the Agreement to the satisfaction of the City through the 
date of termination, less any amounts which the City reasonably deems necessary to 
withhold in order to correct any defects or deficiencies in the work performed by the 
Consultant. In no event shall the City pay for profit or overhead on work not performed. 

8.2 TERMINATION FOR CONVENIENCE 

8.2.1 This Agreement may be terminated by the City without cause upon ten (10) days’ written 
notice to the Consultant. In the event of such a termination without cause, the Consultant 
shall be compensated for all services completed pursuant to this Agreement to the 
satisfaction of the City up to and through the date of termination, together with 
Reimbursable Expenses incurred. In such event, the Consultant shall promptly submit 
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to the City its invoice for final payment and reimbursement which invoice shall comply 
with the provisions of Section 2.5 of EXHIBIT “E” of the Continuing Services Agreement. 

 

8.2.2 Under no circumstances shall the City make payment of profit or overhead for work that 
has not been performed. Additionally, the City shall not make payment for the following 
items: 

8.2.2.1 Anticipated profits or fees to be earned on completed portions of the work; 

8.2.2.2 Consequential damages; 

8.2.2.3 Costs incurred in respect to materials, equipment or services  purchased  or  work 
done in excess of reasonable quantitative requirements of this Agreement; 

 

8.2.2.4 Expenses of Consultant due to the failure of Consultant or its subconsultants to 
discontinue the work with reasonable promptness after notice of  termination  has been 
given to the Consultant; and 

 

8.2.2.5 Losses upon other contracts or from sales or exchanges of capital assets or Internal 
Revenue Code Section 1231 assets. 

 

8.2.2.6 Damage or loss caused by delay. 

8.3 Assignment Upon Termination. Upon termination of this Agreement, the work product 
of the Consultant shall become the property of the City and the Consultant shall within 
ten (10) working days of receipt of written direction from the City, transfer to either the 
City or its authorized designee, all work product in its possession, including but not 
limited to, designs, specifications, drawings, studies, reports and all other documents 
and data in the possession of the Consultant pertaining to this Agreement. Upon the 
City’s request, the Consultant shall additionally assign its rights, title and interest under 
any subcontractor’s agreements to the City. All work product provided under this Section 
shall be used solely for its intended purpose. 

SECTION 9 SEVERABILITY 

9.1 If any term or provision of this Agreement or its application thereof to any person or 
circumstance shall, to any extent, be held invalid or unenforceable, the remainder of this 
Agreement or the application of such terms or provisions to persons or circumstances 
other than those to which it is held invalid or unenforceable, shall not be affected, and 
every other term and provision of this Agreement shall be deemed valid and enforceable 
to the extent permitted by law. 

 
 

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK] 
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IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement 
on the respective dates under each signature: the City, signing by and through its Mayor, attested 
to by its City Clerk, duly authorized to execute same and by BCC Engineering, LLC., signing by 
and through its Senior Vice President duly authorized to execute same. 

 

CITY 

CITY OF SUNRISE, FLORIDA 
 
 
 
 
 

By: 
Mayor Michael J. Ryan 

  day of  , 2025. 
 

 
AUTHENTICATION: 

 
 
 
 
 

 

Felicia M. Bravo 
City Clerk 

 
 

(SEAL) 
 
 
 

Approved as to form for the City:  

 
 
 

By:_________________________ 
Thomas P. Moss 
City Attorney 
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CONSULTANT 

BCC Engineering, LLC. 

 
 
 

 
By:_____________________________ 
       Victor Herrera, P.E. 

Senior Vice President 

  day of  , 2025. 
 

 
AUTHENTICATE: 

 
 
 
 
 

 

Secretary 
 
 
 

Please type name of Secretary 
 
 
 
 
 

(CORPORATE SEAL) 
 
 
 
 
 

WITNESSES: 
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EXHIBIT “1” 

 

PROJECT DESCRIPTION 

The project scope included the design of an emergency water main interconnect between the City 
of Sunrise (City) and the City of Plantation to be located on NW 64 AVE. The sizes of the existing 
lines for both Cities are 8”. The project will impact portions of W Sunrise Boulevard, and NW 64 
Avenue. The entire project is for approximately 500 Linear Feet (LF) of roads, including only half 
of the Right of Way (ROW) for West Sunrise Boulevard, and the full ROW to ROW survey of 
approximately 350’ of NW 64 Avenue, North of Sunrise Boulevard. Refer to Exhibit “3” for a 
location map. 

SCOPE OF SERVICES 

Data Collection Services & Coordination 
 

TASK 1.0: MEETINGS & COORDINATION 

BCC Engineering, LLC  (BCC) will prepare for and attend team meetings & programming 
meetings. Representation at recurring team meetings will be vested in the project manager, with 
the inclusion of team experts as deemed essential for specific disciplines. 

BCC will review the existing GIS files and as‐builts provided by the City. BCC will perform a site 
visit to become familiar with the project area and any potential issues to be addressed during design 
and mitigated during construction. 

Following receipt of notice to proceed, BCC will prepare a project schedule with estimated 
durations for design, permitting, and procurement of the project. BCC staff will hold a project 
kickoff meeting with City staff and other project stakeholders as determined by the City. In 
coordination with the City, BCC will meet with regulatory agencies to conduct preliminary 
permitting coordination and to establish the project design parameters for regulatory approval. 
Two (2) meetings are anticipated for this purpose. 

Deliverables: 

• Project Schedule 

• Meeting Minutes 

• City to provide available utility records and as‐builts. 

 
Civil Engineering Design Services 

 

TASK 2.0: 50% CONSTRUCTION DOCUMENTS 

Premiere Design Solutions, Inc.(PDS) will prepare and deliver a specific purpose survey within 
the right of way for the Project. Survey shall extend to limits of right of way on all roadways within 
the Project. Survey shall be referenced to the North American Vertical Datum of 1988 (NAVD88). 
The survey plans will present surface features inclusive of roadways, driveways, sidewalk, swales, 
pavement markings, signs, trees within right of way, surface utilities, storm, and sanitary sewer 
information with cross sections every 50 feet.  

BCC will use the data collected to produce 50% construction plans for the Project. The 
Construction Plans will be developed using Broward County Parcel GIS Maps along with aerial 
imagery and the City of Sunrise Utility GIS data in addition to the survey data. BCC staff will 
prepare a preliminary Engineer’s Opinion of Probable Construction Cost using Association for the 
Advancement of Cost Engineering (AACE) guidelines for a Class IV Cost Estimate. 
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Deliverables: 

• One (1) electronic copy of the preliminary survey in AutoCAD Civil 3D. 

• One (1) electronic copy of signed and sealed survey in PDF format 

• One (1) set of electronically signed & sealed 50% Design Plans in PDF format. 

• One (1) electronic copy of the initial Opinion of Probable Cost in PDF format. 

• Utility Design Ticket 
 

TASK 2.1: PERMITTING 

As part of this task, BCC will prepare a Permit Package based on the comments received on the 
50% Design Plans prepared under Task 5. The Permit Package will include the 50% Design 
Documents and the signed permit agencies applications. 

BCC staff will attend permit coordination meetings and prepare permit applications, including 
required attachments such as reports and signed and sealed drawings, to obtain permits from the 
following agencies: 

• City of Sunrise Community Development Department (CDD) 

• Florida Department of Transportation (FDOT) 

• Florida Department of Environmental Protection Broward County (FDEP) 

• City of Plantation Public Works Department 

BCC will respond to requests for additional information as applicable from the above listed 
jurisdictional agencies. Up to four (4) meetings with the applicable regulatory agencies are 
budgeted under this Phase. The City of Sunrise will be responsible for paying regulatory review 
and/or permit fees, recording fees and processing fees as applicable. 

The contractor selected by the City will process any required right‐of‐way permits, dewatering 
permits, and National Pollutant Discharge System (NPDES) Notice of Intent (NOI) permit. These 
permits are not included in the above scope of services. 

Deliverables: 

• Permit Tracking Log 

• Approved Permits 

 
TASK 2.2: 100% CONSTRUCTION DOCUMENTS 

As part of this task, BCC will advance the Designs Plans the 100% Design Documents based on 
the comments received by the Permit Agencies. The drawings will present proposed 
improvements to utilities, including water main, site paving, signage and pavement markings. The 
Construction Plans will be developed using Broward County Parcel GIS Maps along with aerial 
imagery and the City of Sunrise Utility GIS data in addition to the topographic survey data. BCC 
staff will prepare an Engineer’s Opinion of Probable Construction cost using AACE guidelines for 
a Class III Cost Estimate. BCC will begin the preparation of the Technical Specifications package 
for this project at this stage. 

As part of this task, BCC will analyze existing conditions within project limits, coordinate with the 
City for anticipated construction impacts and prepare Level I Maintenance of Traffic (MOT)plans for 
the project (including general notes, typical sections, phasing notes, and special details/detours). 
BCC will provide structural design calculations and construction documents for the two (2) valve 
vaults. BCC will prepare an Engineer’s Opinion of Probable Construction Cost for these 
components using AACE guidelines for a Class II Cost Estimate. 
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BCC will provide bidding services in support of the City of Sunrise bidding process. The team will 
provide bid support services to the City during the procurement process. BCC will attend the pre‐ 
bid meeting, review, and respond to RFI’s from prospective contractors received by the City and 
assist the City in evaluating the submitted bids including the bid price and proposed 
materials/items quantities, schedule of values, and construction schedule. The City will prepare the 
bid document and BCC will prepare special provisions. 

Deliverables 

• One (1) Electronic Copy of the Bid package (including signed and sealed plans, 
Specifications, Final Opinion of Probable Cost (OPC) and Bid Summary Sheet) 

• Attend one (1) pre-bid meeting 

• One (1) Electronic Copy of Responses to RFI’s in native format and PDF 

• One (1) Electronic Copy of Bid Evaluation Memorandum & Recommendation for 
Award 

 
TASK 3: GEOTECHNICAL INVESTIGATION SERVICES 

Professional Service Industries, Inc. (PSI) will prepare and deliver a geotechnical report including 
two (2) pavement cores and two (2) standard penetration test (SPT) borings to a depth of 
approximately 6 feet below the existing grade.  

Deliverables: 

• Geotechnical report in PDF format. 

• One (1) electronic copy of signed and sealed geotechnical report in PDF format 
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ASSUMPTIONS AND EXCLUSIONS 

1. Coordination and/or permitting with Broward County Traffic Engineering (BCTED) will not 
be necessary. 

2. In the event that any permit or application fees are required, the City shall provide those 
fees, along with the signatures of appropriate City representatives on the application 
forms. 

3. Internal assessments of existing pipes via closed-circuit television (CCTV) is not included 
in this scope of services. 

4. City of Sunrise will provide design document standards for use in preparing construction 
documents. 

5. Landscape Architectural, arborist and/or tree permitting services is not included. 

6. Relocation of, or modification to, water, sewer, drainage and other utilities not specifically 
mentioned in this scope of services, or outside of the project limits, are not included. If a 
utility conflict is discovered during the course of this project, design for relocation of 
utilities, if necessary, will be considered additional services. 

7. The above scope of services considers no changes to the existing grade line of the existing 
right-of-way will be necessary. Only restoration of the existing pavement impacted by the 
proposed improvements and right-of-way areas will be proposed. 

8. Attendance to and preparation for public hearings, meetings, or site visits other than those 
listed above are not included in this proposal. 

9. Client will pay regulatory fees related to plan review, permit issuance, re-work, printing 
and time extensions out of BCC’s control. 

10. Construction support services and construction closeout certifications are not included in 
this scope. 

11. Dewatering design, calculations and permitting are not considered in the above scope of 
services. Dewatering for this project is not anticipated during the time this proposal was 
generated. 

12. City of Sunrise standards shall be used for review and used in developing the project 
special provisions. No revisions to the standard specifications will be conducted under this 
project. 

13. Applicable City of Sunrise design guidelines and requirements are to be implemented in 
the project design. 

14. Available existing as-builts, utility locate information, and existing records for the subject 
project area will be used in the preparation of the proposed improvements. 
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EXHIBIT “2” 
 

 

PROJECT SCHEDULE 
 

TASK DESCRIPTION DURATION (IN DAYS) 

1.0 Meetings & Coordination 150 

2.0 50% Construction Documents 75 

2.1 Permitting 60 

2.2 100% Construction Documents 15 

3 Geotechnical Engineering Services 28 
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EXHIBIT “3” 

LOCATION MAP 

 


