
PROJECT AGREEMENT

Between

THE CITY OF SUNRISE

And

HAZEN AND SAWYER, P.C.

For

Project Agreement Number: PA 23-027-HS

SAWGRASS WWTP BIOSOLIDS ODOR CONTROL IMPROVEMENTS DESIGN, 
PERMITTING AND BIDDING

Pursuant to the provisions contained in the Continuing Services Agreement between the 
City of Sunrise (“City") and Hazen and Sawyer, P.C. (“Consultant") for Professional Services - 
Water, Wastewater, Wastewater Reuse and Natural Gas Utilities Projects (hereinafter referred to 
as “Continuing Services Agreement”) dated May 11, 2021, this Project Agreement (hereinafter 
referred to as “Agreement”) authorizes the Consultant to provide the services as set forth below:

SECTION 1 INCORPORATION OF CONTINUING SERVICES AGREEMENT

1.1 All terms and conditions of the Continuing Services Agreement between the City and the 
Consultant dated May 11, 2021, not specifically modified by this Agreement shall remain 
in full force and effect and are incorporated into and made a part of this Agreement by this 
reference as though set forth in full.

SECTION 2 CONSULTANT’S BASIC DUTIES TO CITY

2.1 By executing this Agreement, the Consultant represents to the City that the Consultant is 
professionally qualified to act as the Consultant for the Project (hereinafter referred to as 
“the Project”) and is licensed to practice engineering by all public entities having 
jurisdiction over the Consultant and the Project. The Consultant further represents to the 
City that the Consultant will maintain all necessary licenses, or other authorizations 
necessary to act as Consultant for the Project until Consultant’s duties hereunder have 
been completed. The Consultant shall be responsible for providing all necessary 
subconsultants required for the successful completion of the work as outlined in EXHIBIT 
“1,” Scope of Services. The Consultant assumes full responsibility to the City for the 
improper acts, negligence, and omissions of its subconsultants and of all others employed 
or retained by the Consultant in connection with the Project.

2.2 Execution of this Agreement by the Consultant constitutes a representation that the 
Consultant has become familiar with the Project site and the local conditions under which 
the Project is to be implemented.
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2.3 THIRTY PERCENT DESIGN DOCUMENTS - NOT USED

2.4 SIXTY PERCENT DESIGN DOCUMENTS

2.4.1 Based on the “Sawgrass WWTP Odor Control & Sludge Holding Tank Improvements 
Basis of Design Report” dated September 15, 2022 and any adjustments to that design, 
the proposed schedule, or Project budget authorized by the City, the Consultant shall 
prepare and submit to the City for its review, 60% design documents consisting of 
drawings and other documents to fix and describe the size and character of the Project as 
to civil, structural, mechanical and electrical systems; materials and such other elements 
as may be appropriate

2.4.2 The Consultant shall review its estimate of probable construction costs, shall make any 
appropriate revisions thereto and furnish same to the City.

2.5 NINETY PERCENT DESIGN DOCUMENTS

2.5.1 Based on the 60% design documents and any adjustments to that design, the proposed 
schedule, or Project budget authorized by the City, the Consultant shall prepare and 
submit to the City for its review, 90% design documents consisting of drawings and other 
documents to fix and describe the size and character of the Project as to civil, structural, 
mechanical and electrical systems; materials and such other elements as may be 
appropriate.

2.5.2 The Consultant shall review its estimate of probable construction costs, shall make any 
appropriate revisions thereto and furnish same to the City.

2.5.3 The Consultant shall assist the City in preparing and filing all documents necessary to 
obtain the approval of all authorities having jurisdiction over the Project.

2.6 ONE HUNDRED PERCENT DOCUMENTS

2.6.1 Based on the 90% design documents and any adjustments to that design, the proposed 
schedule, or Project budget authorized by the City, the Consultant shall prepare 100% 
design documents consisting of drawings and specifications setting forth in detail the 
requirements for construction of the Project. Such Construction Documents shall be 
project specific and shall be accurate, coordinated and adequate for construction, and 
shall be in conformity and comply with all applicable law, codes, standards, and 
regulations. Products specified for use shall be readily available unless specifically 
authorized by the City.

2.6.2 The Consultant shall continue to assist the City in preparing and filing all documents 
necessary to obtain the approval of all authorities having jurisdiction over the Project.

2.6.3 The Consultant shall review its most recent estimate of probable construction costs, shall 
make any appropriate revisions thereto and furnish same to the City.

2.6.4 The Consultant shall be responsible for the preparation of bid packages to be made 
available for distribution to all prospective bidders via the City’s electronic procurement 
system. Such packages shall include electronic copies of all relevant plans,
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specifications, and other documents upon which the bidding is to be based. All electronic 
documents shall be provided in an Americans with Disabilities Act (ADA) compliant format 
(except for plans, only the descriptive list will be provided in this format). The City reserves 
the right to elect paper copies if deemed necessary and, if elected, the Consultant shall 
make copies of complete bid packages available at its office nearest to the Project site 
during normal business hours for all prospective bidders. The Consultant shall be 
reimbursed by the City for the actual cost of reproduction of the documents contained 
within the bid package as a reimbursable item pursuant to the terms of Section 6.2 of this 
Agreement.

2.6.5 In the event that there are amendments to the bid packages, amendments to any of the 
documents contained with the bid packages, or any clarifications issued during the bidding 
process, the Consultant shall prepare for the City’s approval written addenda as 
appropriate to interpret, clarify or expand the bidding documents. The Consultant shall 
make such documents available to all prospective bidders in a manner acceptable to the 
City, and shall be reimbursed for the actual costs of reproduction at the same rate specified 
in Section 2.6.4. There shall be no additional charges for amendments or clarifications 
other than as provided in Section 2.6.4.

2.6.6 The Consultant shall coordinate with the City during the bidding process and be available 
to address bidders’ questions and comments at any time during the bidding process. The 
Consultant shall attend the pre-bid meeting, which will be held at a location specified by 
the City.

26.7 The Consultant shall be available as necessary to assist the City in the evaluation of all 
bids received for determination of compliance with the bidding requirements. The 
Consultant shall not be responsible for performing any investigations or reference checks 
regarding bidders, nor shall it be responsible for determining whether a bid is responsive, 
or a bidder is responsible; however, the Consultant shall assist the City as necessary in 
making such determination.

2.6. 8 The Consultant will investigate, study, and analyze any proposed substitutions of materials 
or equipment and shall advise the City with respect to same.

2.7 ADMINISTRATION OF CONSTRUCTION - NOT USED

2.8 ADDITIONAL SERVICES

The following services of the Consultant are not included in Sections 2.1 through 2.6, nor 
in EXHIBIT “1,” Scope of Services. Nevertheless, the Consultant shall provide such 
services as related to the Project if authorized in writing by the City prior to the 
performance or furnishing of same, and, unless otherwise specified in this Agreement, 
said services shall be paid for by the City as provided hereinafter.

2.8.1 Providing services to perform an extraordinary examination or investigation of existing 
conditions or to make measured drawings, or to verify the accuracy or other information 
provided by the City.

2.8.2 Making revisions in drawings, specifications or other documents when such revisions are 
inconsistent with written direction by the City previously given, are required by the 
enactment or revision of codes, laws or regulations subsequent to the preparation of such

Authorized City Representative’s Initials: | P Authorized Consultant Representative’s Initials: K
3



documents and not reasonably anticipated, or are due to other causes not within the 
control or responsibility of the Consultant, either in whole or in part.

2.8.3 Preparing drawings, specifications and supporting data in connection with Change Orders, 
provided that such Change Orders are issued by the City due to causes not within the 
control or responsibility of the Consultant, either in whole or in part.

2.8.4 Providing services concerning repair or replacement of work damaged by fire or other 
cause during construction provided that such services are required by causes not the 
responsibility of the Consultant, either in whole or in part.

2.8.5 Providing services made necessary solely by the default of the Contractor or defects or 
deficiencies in the work of the Contractor.

2.9 SERVICE SCHEDULE

2.9.1 The Consultant shall perform its services in accordance with agreed upon schedule. The 
Consultant shall submit for the City’s approval a schedule for the performance for the 
Consultant’s services that shall include allowance for time required for the City’s review of 
submissions and for approvals of authorities have jurisdiction over the Project. The City 
shall review and approve or reject any schedules submitted by the Consultant within five 
(5) working days of said submittal. If, in the event that construction of the Project is 
suspended for more than thirty (30) days, the Consultant shall also suspend Construction 
Administration Services upon request of City. Any time spent on the Project at the request 
of the City or on the City’s behalf during this suspension shall be additional services and 
shall be paid based on the Standard Hourly Rates attached to the Continuing Services 
Agreement as EXHIBIT “B” Hourly Rates. The reasonable term of construction upon 
which the fees for Construction Administration Services in this Agreement are based, shall 
be extended to include the period of construction suspension. This schedule, when 
approved by the City, shall not, except for cause, be exceeded by the Consultant. In the 
event the City rejects any schedules submitted by the Consultant, the Consultant shall 
submit a revised schedule within forty-eight (48) hours of said rejection. Submission of a 
schedule acceptable to the City and to which the City makes no objection shall be a 
condition precedent for any payment to the Consultant.

2.9.2 Upon receipt of the Notification of Commencement and the fully executed Purchase Order, 
the Consultant shall commence services to the City on the Commencement Date, and 
shall continuously perform services to the City, without interruption, in accordance with the 
time frames set forth in the “Project Schedule," a copy of which is attached and 
incorporated into this Agreement as EXHIBIT “2.” The number of calendar days from the 
Commencement Date, through the date set forth in the Project Schedule for completion 
of the Project or the date of actual completion of the Project, which ever shall last occur, 
shall constitute the Contract Time.

2.9.3 Liquidated Damages: The parties recognize and agree that certain events may cause the 
City to suffer losses that are by their nature uncertain, difficult to prove, and not 
ascertainable at the time this Agreement is entered into. The parties agree that certain 
breaches will cause Consultant to pay City liquidated damages resulting from the breach. 
In no event shall these liquidated damages be construed or deemed to constitute 
penalties. Unless otherwise excused by the City in writing, in the event that the Consultant 
fails to meet the Contract Time for completion of a particular milestone of service(s) as
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determined by the Project Schedule, the Consultant shall pay to the City the sum of dollars 
identified below per day for each and every calendar day of unexcused delay beyond the 
milestone completion date(s) identified below, until completion of the milestone:

Milestone 1: Task 2.4 90% Submittal to CDD Building..................................................... $100/day

2.9.4 No Damages for Delay: The Consultant shall not be entitled to any claim for damages 
including, but not limited to, loss of profits, loss of use, home office overhead expenses, 
equipment rental and similar costs on account of delays in the progress of the Project from 
any cause or national disaster or emergency, unusual delay in deliveries, unusual delay 
in procuring permits, differing site conditions, unavoidable casualties or other cause 
beyond the Consultant’s control, or by delay authorized by the City, or by other causes 
which the Consultant determines may justify delay. The Consultant’s sole recovery and 
remedy for any such delay shall be a reasonable extension of time and a revision to the 
Project Schedule as determined by the City. However, additional costs to the Consultant 
or delays in the Consultant’s performance caused by improperly timed activities shall not 
be the basis for granting a time extension. If the Consultant wishes to make a claim for 
an increase in time of performance, written notice of such claim shall be made to the City 
within three (3) working days after the occurrence of the event, or the first appearance of 
the condition giving rise to such claim. The City’s representative shall determine whether 
the Consultant is entitled to a time extension for the delay. The failure of the Consultant 
to give such notice shall constitute a waiver of any claim under this section.

29.5 Notwithstanding the provisions of Subparagraph 2.9.4, in the event that the Contractor 
fails to substantially complete the Project on or before the Substantial Completion date 
specified in the Construction Contract or the Contractor is granted an extension of the time 
to complete performance under the Construction Contract and the Consultant’s Contract 
Administration Services are materially extended by the City as a direct result thereof and 
through no fault of the Consultant, the Consultant shall be entitled to additional 
compensation at the rates shown in the Continuing Services Agreement EXHIBIT "B.” The 
amount of compensation due by the Consultant under this Subparagraph shall be 
pursuant to approved written Amendment to this Agreement.

2.10 PERSONNEL

2.10.1 The Consultant shall assign only qualified personnel to perform any service concerning 
the Project. At the time of execution of this Agreement, the parties anticipate that the 
following named individuals will perform those supervisory or primary functions indicated:

_____________ NAME
Patricia Carney, PE 
Joe Rohrbacher, PE

Jean Paul Silva, PE
Ryan McKenna, PE 

Eric Stanley, PE 
Anthony Niemiec, Jr., PE

Alfredo Jimenez 
Jose Cano, PE

Kyle Ringger, PE
Zack Farmer, El 

Casey Andersen, El
Elisandro Escoto

________________ FUNCTION__________
Company Officer 
Technical Expert 
Technical Expert

Principal Professional 
Principal Professional
Senior Professional 

Professional 
Professional 
Professional

Assistant Professional 
Assistant Professional

Senior Designer
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NAME
Teresa McNally

FUNCTION
Senior Administrator

So long as the individuals named above remain actively employed or retained by the 
Consultant, they shall perform the functions indicated next to their names. Furthermore, 
the City reserves the right to reject any proposed substitution for any of the above-named 
individuals, and the City shall have the further right to require that any individual assigned 
to the Project by the Consultant be removed from the Project and reassigned for good 
cause.

SECTION 3 CITY’S BASIC DUTIES TO CONSULTANT

3.1 The City shall provide the Consultant with adequate information regarding the City’s 
requirements for the Project including any desired or required design or construction 
schedule, or both, and any budgetary requirements including fixed limit of construction 
cost, prior to the start of the Construction Documents portion of design, upon which 
the Consultant shall be entitled to rely.

3.2 The City shall review any documents submitted by the Consultant requiring the City’s 
decision and shall render any required decision pertaining thereto in a timely fashion.

3.3 The City shall furnish structural, mechanical, chemical and other laboratory tests, 
inspections and reports as required by law or the Construction Contract.

3.4 If the City becomes aware of any fault or defect in the Project, nonconformance with 
the Construction Contract, or of any errors, omissions or inconsistencies in the 
drawings or specifications, prompt notice thereof shall be given by the City to the 
Consultant.

3.5 The City shall perform those duties set forth in Sections 3.1 through 3.4 as 
expeditiously as may reasonably be necessary for the orderly progress of the 
Consultant’s services and of the work.

3.6 The City’s review of any documents prepared by the Consultant or its subconsultants 
shall be solely for the purpose of determining whether such documents are generally 
consistent with the City’s construction program and intent. No review of such 
documents shall relieve the Consultant of its responsibility for the accuracy, adequacy, 
fitness, suitability and coordination of its work product.

SECTION 4 CONSTRUCTION COSTS

4.1 If the cost of construction exceeds the cost agreed upon by the City by more than 5% 
of the lowest bona fide bid or negotiated proposal, the City may (1) give written 
approval of an increase in such fixed limit, (2) authorize rebidding or renegotiating of 
the Project, (3) terminate the Project and this Agreement in accordance herewith, or 
(4) cooperate in revising the Project scope or quality, or both, as required to reduce 
the construction cost. In the case of (4), the Consultant, without additional charge to 
the City, shall consult with the City and shall revise and modify the drawings and 
specifications as necessary to achieve compliance with the cost agreed upon by the 
City. Absent negligence on the part of the Consultant in making its estimates of 
probable construction cost, providing such modifications and revisions shall be the limit
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of the Consultant’s responsibility arising from the establishment of such construction 
costs, and having done so, the Consultant shall be entitled to compensation for all other 
services performed, in accordance with this Agreement.

SECTION 5 BASIS OF COMPENSATION

5.1 The City shall compensate the Consultant for an amount not to exceed $398,605.00 
exclusive of authorized Reimbursable Expenses ($398,855.00 inclusive of Reimbursable 
expenses, if authorized) based on services rendered pursuant to Sections 2.3 through 2.7 
and EXHIBIT “1,” Scope of Services, of this Agreement by allocating the estimated 
percentage of work for each of the tasks set forth in Section 5.2. Billings for each task 
shall not exceed the amount allocated to each task.

5.2 Payment to the Consultant of the sum set forth in Section 5.1 shall be allocated based on 
the estimated percentage of work completed for each of the following tasks:

Task 1.1 Project Meetings and Site Visits............................................................... $14,848 3.7%

Task 2.1 60% Design Documents......................................................................... $202,934 50.9%

Task 2.2 90% Design Documents......................................................................... $105,077 26.4%

Task 2.3 100% Design Documents......................................................................... $37,202 9.3%

Task 2.4 Permitting Services................................................................................... $27,741 7.0%

Task 3.0 Bidding Services....................................................................................... $10,803 2.7%

5.3 Additional services of the Consultant as described in Section 2.8, if any, shall be 
compensated as follows:

See EXHIBIT “B” Hourly Rates of the Continuing Services Agreement-

5.4 Reimbursable Expenses as defined in Section 6 shall be reimbursed to the Consultant 
by the City as provided in Section 6.

5.5 If the scope of the Consultant’s services are changed materially through no fault of the 
Consultant, compensation due to the Consultant shall be equitably adjusted, either 
upward or downward.

SECTION 6 BILLING AND PAYMENTS TO CONSULTANT

6.1 Billing by the Consultant shall be in accordance with EXHIBIT “E” of the Continuing 
Services Agreement. Payments to the Consultant shall also be in accordance with 
EXHIBIT “E” of the Continuing Services Agreement and EXHIBIT “2” of this Agreement.

6.2 REIMBURSABLE EXPENSES

6.2.1 Reimbursable Expenses shall mean expenses incurred by the Consultant and Sub­
Consultant’s in the interest of the Project, as follows:
Not to exceed $250 without prior written authorization by the City.

6.2.1.1 Reasonable expenses of: long-distance communications; mileage reimbursement in 
accordance with Section 2-2 of the Code of Ordinances of the City of Sunrise, Florida; 
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fees paid for securing approval of authorities having jurisdiction over the Project; actual 
cost of reproduction, postage and handling of drawings, specifications and other 
documents; renderings, models and mock-ups requested by the City; additional 
insurance coverage or limits, including professional liability insurance, requested by 
the City in excess of that required in the Request For Qualifications. The Consultant 
shall only be reimbursed for the direct cost of the item without additional mark-up. 
Costs for meals, snacks, and beverages are not considered a reimbursable expense.

SECTION 7 TERM

7.1 This Agreement shall commence on the date this instrument is fully executed by all parties 
and shall continue in full force and effect for 600 days, unless otherwise terminated 
pursuant to Section 8.1 or 8.2, or other applicable sections of this Agreement. The City’s 
City Manager, in his sole discretion, may extend the term of this Project Agreement 
through written notification to the Consultant. Such extension shall not exceed one- 
hundred eighty (180) days. No further extensions of this Agreement shall be effective 
unless authorized by City code or City Commission action.

SECTION 8 TERMINATION

8.1 TERMINATION FOR CAUSE

8.1.1 This Agreement may be terminated by either party upon seven (7) days' written notice 
to the other should such other party fail substantially to perform in accordance with its 
material terms through no fault of the party initiating the termination. In the event of a 
termination for cause, the Consultant shall be entitled to receive compensation for any 
work completed pursuant to the Agreement to the satisfaction of the City through the 
date of termination, less any amounts which the City reasonably deems necessary to 
withhold in order to correct any defects or deficiencies in the work performed by the 
Consultant. In no event shall the City pay for profit or overhead on work not performed

8.2 TERMINATION FOR CONVENIENCE

8.2.1 This Agreement may be terminated by the City without cause upon ten (10) days’ 
written notice to the Consultant. In the event of such a termination without cause, the 
Consultant shall be compensated for all services completed pursuant to this 
Agreement to the satisfaction of the City up to and through the date of termination, 
together with Reimbursable Expenses incurred. In such event, the Consultant shall 
promptly submit to the City its invoice for final payment and reimbursement which 
invoice shall comply with the provisions of Section 2.5 of EXHIBIT “E” of the Continuing 
Services Agreement.

8.2.2 Under no circumstances shall the City make payment of profit or overhead for work 
that has not been performed. Additionally, the City shall not make payment for the 
following items:

8.2.2.1 Anticipated profits or fees to be earned on completed portions of the work;

8.2.2.2 Consequential damages;
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8.2.2.3 Costs incurred in respect to materials, equipment or services purchased or work done 
in excess of reasonable quantitative requirements of this Agreement;

8.2.2.4 Expenses of Consultant due to the failure of Consultant or its subconsultants to 
discontinue the work with reasonable promptness after notice of termination has been 
given to the Consultant; and

8.2.2.5 Losses upon other contracts or from sales or exchanges of capital assets or Internal 
Revenue Code Section 1231 assets.

8.2.2.6 Damage or loss caused by delay.

8.3 Assignment Upon Termination. Upon termination of this Agreement, the work product of 
the Consultant shall become the property of the City and the Consultant shall within ten 
(10) working days of receipt of written direction from the City, transfer to either the City or 
its authorized designee, all work product in its possession, including but not limited to, 
designs, specifications, drawings, studies, reports and all other documents and data in the 
possession of the Consultant pertaining to this Agreement. Upon the City’s request, the 
Consultant shall additionally assign its rights, title and interest under any subcontractor’s 
agreements to the City. All work product provided under this Section shall be used solely 
for its intended purpose.

SECTION 9 SEVERABILITY

9.1 If any term or provision of this Agreement or its application thereof to any person or 
circumstance shall, to any extent, be held invalid or unenforceable, the remainder of this 
Agreement or the application of such terms or provisions to persons or circumstances 
other than those to which it is held invalid or unenforceable, shall not be affected, and 
every other term and provision of this Agreement shall be deemed valid and enforceable 
to the extent permitted by law.

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]
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IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement on 
the respective dates under each signature: the City, signing by and through its Mayor, attested to 
by its City Clerk, duly authorized to execute same and by Hazen and Sawyer, P.C., signing by 
and through its Vice President, duly authorized to execute same.

CITY

CITY OF SUNRISE, FLORIDA

By:_____  g
Mayor Micnae., Ryan

2s day of Sepr 24

T9 oRPOR/. ) ov %

City Clerk
Felicia M. Bravo, Ci

Approved as to form for the City:

Kimberly A.Kisslan 
City Attorney
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AUTHENTICATE:

lent

Robert B. Taylor, Jr., P.E. 
Please type name

WITNESSES:

CONSULTANT

HAZEN AND SAWYER, P.C.

BY: A
Patricia A.

TITLE: Vice President
+6 —

(( day of derferk, 2023.
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EXHIBIT “1”

SCOPE OF SERVICES

BACKGROUND

The City owns, operates, and maintains the Sawgrass Wastewater Treatment Plant (WWTP) with 
a permitted capacity of 20 million gallons per day (mgd) on an annual average daily flow (AADF) 
basis, and 21.8 mgd on a three-month average daily flow (TMADF) basis. The WWTP has existing 
odor control facilities in the biosolids process area which are comprised of two major parts: a two- 
stage chemical scrubber, and a proprietary chemical dosing system which mitigates odors in the 
dewatered sludge prior to hauling.

The two-stage chemical scrubber treats odors from two of the four existing sludge holding tanks. 
The chemical scrubber is rated for approximately 7,500 cubic feet per minute. Currently, only one 
of the two stages of the chemical scrubber is in service and some of the equipment has reached 
the end of its useful life.

The chemical dosing system injects a proprietary oxidant, VX-456, into the feed sludge to the 
dewatering centrifuges. VX-456 is a mixed oxidant solution designed to react rapidly with sulfides 
and other odor-causing compounds for a period of up to 72 hours. This system was installed with 
the dewatering centrifuges in 2012.

On September 15, 2022, Hazen completed a Biosolids Odor Control System & Sludge Holding 
Tank Improvements Basis of Design Report (BODR). Hazen evaluated several odor control 
alternatives and sludge holding tank covers and aeration systems. Following completion of the 
BODR, the City requested Hazen to prepare a scope of services to implement the 
recommendations described in the BODR, dated September 15, 2022. The BODR 
recommendations are briefly described below:

Vapor Phase Odor Control System
• Provide a dry media adsorption (activated carbon) odor control system design for treating 

foul air from the four (4) existing thickened sludge holding tanks.

Liquid Phase Odor Control Cover System
• Provide canopy design for the existing liquid phase treatment, chemical storage tanks, 

metering pumps, instrumentation equipment and control panels.

Sludge Holding Tank Area
• Demolish existing mixing system and provide design for conversion to coarse bubble wide 

band diffusers for four (4) existing sludge holding tanks.
• Demolish existing tank cover for two (2) sludge holding tanks. Provide Hallsten 

Corporation flat tank covers for four (4) existing sludge holding tanks.

Truck Loading/Storage Area
• Provide odor control facilities for dewatered sludge cake within sludge hauling trucks at 

the outdoor truck storage area. These facilities are anticipated to include a spray-applied 
gel system and access platform for application of product to the sludge surface within the 
trucks.
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EXHIBIT “1”

TASK 1.0 DESIGN SERVICES

1.1 Project Meetings

The Consultant will conduct the below listed meetings:
• Kick-off Meeting
• 60% Design Review Meeting
• 90% Design Review Meeting

Meeting agendas and minutes will be submitted to the City in electronic format.

1.1.1 Site Visits

• Identify potential conflicts with the proposed facilities.
• Identify areas including temporary construction access, site footprint, staging area and 

lay down.
• Identify permanent electrical power sources for proposed equipment
• Identify instrumentation and control panel locations for proposed equipment

TASK 2.0 DESIGN DOCUMENTS

2.1 60% DESIGN DOCUMENTS

60% design documents will be prepared based on the document Sawgrass WWTP Odor 
Control and Sludge Holding Tank Improvements Basis of Design Report dated September 
15,2022. Refer to Exhibit 2 for project schedule. The 60% design documents shall include 
drawings that describe the overall project:

General Design, General design includes index of drawings, location and vicinity maps, 
design data, process flow diagrams, general conditions, and site restoration. Site 
restoration is limited to showing existing site conditions for sod and asphalt restoration 
only.

Civil Design. - Not Used

Structural Design. - Includes demolition to existing sludge holding tank covers, pipe 
supports, concrete slabs, concrete supports and equipment pads. Design will include 
sludge holding tank covers, odor control slab, odor control piping supports, concrete 
supports, equipment pads and canopy system for proposed odor control system 
equipment and VX-456 chemical system. Details for a rolling stairs and access platform 
will be provided for application of the spray applied gel system.

Mechanical Design. - Includes design of odor control and foul air piping improvements. 
Design of sludge holding tanks aeration system improvements. Design of proposed 
aeration piping supports. It is anticipated that the proposed foul air piping will be supported 
above grade. Existing foul air piping will be demolished and replaced accordingly. Contract 
documents shall include construction sequencing of the work described herein.
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EXHIBIT “1

Electrical Design. - Includes conduit and wire for powering aeration system instruments 
and odor control equipment from electrical room to odor control pad. Existing equipment 
in the electrical room are assumed to be adequate for new odor control equipment.

Instrumentation and Control Design. - Includes chemical and airflow monitoring 
instrumentation as well as modifications to SCADA for incorporation of instruments and 
Odor Control System operating status.

Other Disciplines Not Included. This project only includes the design services described 
above and does not include design services for other disciplines.

The Consultant shall update the previously prepared BODR opinion of probable 
construction cost (OPCC).

The Consultant shall prepare and deliver a draft specification table of contents, Division 1 
and mechanical specifications.

2.2 90% DESIGN DOCUMENTS

90% Design Submittal: The Consultant will incorporate agreed upon comments from the 
60% design review meeting into the 90% design documents.

The Consultant shall update the previously prepared 60% design OPCC.

The Consultant shall prepare 90% drawings and a complete set of specifications.

2.3 100% DESIGN DOCUMENTS

100% Design Submittal: The Consultant will incorporate agreed upon comments from the 
90% design review meeting into the 100% design bid documents inclusive of 
specifications and drawings

The Consultant shall update the previously prepared 90% design OPCC.

2.4 PERMITTING

The Consultant shall prepare the permit packages and obtain applicable signatures once 
the 90% submittal has been reviewed and approved by the City’s Utilities Department. 
Consultant shall submit the permit packages to the respective permitting agencies (once 
90% drawings are approved by the Utilities Department) and obtain permit approvals 
from each agency. The City shall be responsible for paying all permit fees. It is 
anticipated that permits will be required from the following agencies:

• City of Sunrise Community Development Department - Building
• Florida Department of Environmental Protection
• Broward County Resilient Environment Department

Development of the permit packages consists of the following information and activities:

• Submit updated drawings (signed and sealed by Professional Engineer or digital 
signed if CDD Building allows it).

Authorized City Representative’s Initials: T ) Authorized Consultant Representative’s Initials MC
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EXHIBIT “I”

• Provide required supplemental information to support permit requests.
• Complete permit applications to be signed and sealed by the design engineer.
• Incorporate revisions requested by the permitting agencies and re-submit the 
information (CDD Building includes a plan review to initiate the permitting process for 
receipt of initial comments from the Building Department prior to bidding).

TASK 3.0 BIDDING SERVICES

3.1 BIDDING

Solicitation of Bids. The Consultant shall prepare bid specifications and packages as 
directed by the CITY Purchasing Department. Consultant shall meet with City Purchasing 
Division to review bid documents. Consultant shall provide a final copy of the complete 
bid package in digital format to the City for distribution to prospective bidders. Consultant 
shall attend a pre-bid conference and project site visit.

Addenda. The Consultant shall prepare for City approval addenda as appropriate to 
provide responses to technical inquiries regarding the Bidding Documents. The Consultant 
shall provide the City with a digital copy of addenda for distribution to prospective bidders. 
The Consultant shall coordinate with the City during the bidding process and be available 
to assist the City in addressing bidders’ questions and comments at any time during the 
bidding process. Non-technical inquiries will be addressed by the City.

Evaluation of Contractors and Suppliers. The Consultant will be available as necessary to 
assist the City in the evaluation of all bids received for determination of compliance with 
the bidding requirements. The Consultant will not be responsible for performing any 
investigations or reference checks regarding bidders, nor will it be responsible for 
determining whether a bid is responsive or a bidder is responsible; however, the 
Consultant shall assist the City as necessary in making such determination.

Bid Opening. The City shall prepare appropriate bid tabulation sheets. The Consultant 
shall assist the City in evaluating bids or proposals as described above. Consultant will 
provide a recommendation for award of the contract based upon a bid tabulation of the 
apparent lowest bidder.

Preparation of Conformed Documents for Contract Execution and Construction: The 
Consultant shall revise technical specifications and contract drawings to reflect the 
changes and revisions incorporated by addenda. The Consultant shall prepare and 
provide deliverables to the City and the Contractor as needed for Contract execution and 
use during construction of the project.

Authorized City Representative’s initials: EP Authorized Consultant Representative’s Initials
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PROJECT ASSUMPTIONS
1. City will provide staff as needed to access the site as well as open or operate any equipment 

associated with this project.
2. HVAC and Architectural modifications are not included. Landscaping and photometric plans 

are not included.
3. It is assumed the existing blower and electrical systems are adequate to support new odor 

control and sludge aeration system.
4. Assistance in the event of a bid protest is not included.
5. All permit/certification fees shall be paid by City.
6. Equipment capacity calculations for the biosolids facility or blower facility are not included as 

part of this Contract.
7. Impervious areas are not anticipated to increase for the proposed design; therefore, 

modifications to the stormwater management license is not required. No stormwater 
improvements are included as part of this work.

8. All project submittals will be provided electronically.
9. Project meetings with the City Utilities Department will be held in person.
10. A survey is not anticipated to be needed for this work. Elevations of structures, slabs and 

grade will be utilized from record drawings.
11. Geotechnical information from the Sawgrass WWTP Biosolids project will be utilized if 

needed.
12. Plans will be submitted to the Building Department to initiate the permitting process for 

receipt of initial comments prior to bidding. Bid documents will include necessary changes to 
address design-related comments.

13. Submission and receipt of plan approval from CDD Engineering is not included.
14. If required, the City will prepare all electronic documents in an Americans with Disabilities 

Act (ADA) compliant format (except for plans, only the descriptive list will be provided in this 
format).

15. Investigation, study, and/or analysis of any proposed substitutions of materials or equipment 
are not included.

16. City will perform reference checks of lowest apparent bidder.

Authorized City Representative’s initials: t ) Authorized Consultant Representative’s Initials: fC
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PROJECT SCHEDULE

‘Denotes project milestone item per Section 29.3 of this Project Agreement.

Task/Description Task Completion 
Duration In Days

Task Completion 
In Days Following 
Notice to Proceed

Task 1 Design Services - -

Task 1.1 Project Meetings - -

Task 2 Design Documents - -
Task 2.1 60% Design Documents/ OPCC 84 84

City Utilities Internal Review Period (60%) 28 112
Task 2.2 90% Design Documents/ OPCC 56 168

City Utilities Internal Review Period (90%) 28 196
Task 2.4 Permitting Services - -

90% Submittal to CDD Building1 14 210
Permitting Review 84 294

Task 2.3 100% Design Documents/ OPCC 28 322
City Utilities Internal Review Period (100%) 28 350

Task 3 Bidding Service 112 462

Authorized City Representative's Initials: if Authorized Consultant Representative's Initials:
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